STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30" Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041 F.’exyourpm:ver!
FAX (916) 227-6214 Be energy efficient!
TTY 711

October 20, 2011

07-LA-60-11.6/R23.6
07-286904

Project ID 0700020897
ACNH-P060(140)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY IN CITY OF INDUSTRY AND DIAMOND BAR FROM ROUTE 60/605 SEPARATION TO S57/60
SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, November 17, 2011.
This addendum is being issued to revise the Project Plans and the Bid book.

Project Plan Sheets 44, 45, 46 and 47 are revised. Copies of the revised sheets are attached for substitution for the like-
numbered sheets.

In the Bid book, in the "Bid Item List," Item 20 is revised as attached.
To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List. The revised
Bid Item List is to be used in the bid. '

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted
in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page
of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange
for the return of their book.

Inform subcontractors and suppliers as necessary.
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This addendum and attachments are available for the Contractors’ download on the Web site:

http://www.dot.ca.gov/hg/esc/oe/project_ads_addenda/07/07-286904

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

Y femmn




BID ITEM LIST

07-286904
Item |Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
1 070012 | PROGRESS SCHEDULE (CRITICAL LS
PATH METHOD) LUMP SUM | LUMP SUM
2 070018 | TIME-RELATED OVERHEAD WDAY 630
3 074016 | CONSTRUCTION SITE LS
MANAGEMENT LUMP SUM | LUMP SUM
4 074019 | PREPARE STORM WATER LS
POLLUTION PREVENTION PLAN LUMP SUM | LUMP SUM
5 074038 | TEMPORARY DRAINAGE INLET EA 25
PROTECTION
6 074041 STREET SWEEPING LS
LUMP SUM | LUMP SUM
7 074042 | TEMPORARY CONCRETE WASHOUT | LS
(PORTABLE) LUMP SUM | LUMP SUM
8 074056 | RAIN EVENT ACTION PLAN EA 50 500.00 25,000.00
9 074057 | STORM WATER ANNUAL REPORT EA 3 2,000.00 6,000.00
10 074058 | STORM WATER SAMPLING AND EA 27
ANALYSIS DAY
11 120090 | CONSTRUCTION AREA SIGNS LS
LUMP SUM | LUMP SUM
12 120100 | TRAFFIC CONTROL SYSTEM LS
LUMP SUM | LUMP SUM
13 120165 | CHANNELIZER (SURFACE EA 440
MOUNTED)
14 129000 | TEMPORARY RAILING (TYPEK) LF 11,600
15 129100 | TEMPORARY CRASH CUSHION EA 60
MODULE
16 141103 | REMOVE YELLOW LE 300,000
THERMOPLASTIC TRAFFIC STRIPE
(HAZARDOUS WASTE)
17 150714 | REMOVE THERMOPLASTIC TRAFFIC | LF 65,100
STRIPE
18 150722 | REMOVE PAVEMENT MARKER EA 62,100
19 150771 | REMOVE ASPHALT CONCRETE DIKE | LF 500
20 150846 | REMOVE CONCRETE PAVEMENT SQYD 296,000
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